

		Qty	Unit	Rate	£	p
PC AND PROVISIONAL SUMS						
Provide the following provisional sums for Work or Costs which can not be entirely foreseen, defined or detailed						
Allow for the following provisional sums for undefined works						
a	the cost of the insurance in the joint names of the Employer and Contractor as required by Clause 6.7 and Schedule 1 of the JCT Intermediate Building Contract 2016, such insurance to cover for up to £5,000,000.00					
b	contingencies		Item	3000.00	3,000.00	
c	unforeseen repairs to stone mouldings etc after scaffolding has been erected & access for closer inspection available		Item	15000.00	15,000.00	
d	decoration works to fascia boards & barge boards		Item	2500.00	2,500.00	
e	in-situ repairs to existing leaded windows after stone repairs are complete (West Nave Window)		Item	750.00	750.00	
f	in-situ repairs to existing leaded windows after stone repairs are complete (East Chancel Window)		Item	750.00	750.00	
			Item	1000.00	1,000.00	
Parry and Dawkin				To Collection £	23,000.00	

		Qty	Unit	Rate	£	p
PC AND PROVISIONAL SUMS continued ...						
Dayworks						
The following sums may, if instructed in writing by the Architect/Contract Administrator, be expended on additional work to be paid for on a daywork basis						
The expenditure against the printed sums of money will be the Prime Cost of such work calculated in accordance with the "Definitions of Prime Cost of Dayworks carried out under a Building Contract" issued by the Royal Institution of Chartered Surveyors						
The percentage addition to these Prime Cost sums, required by the Contractor, is to be stated in the appropriate place and is to be extended against the printed sums of money for the purpose of computing the tender sums						
The inclusion of these sums of money in these Work Schedules is not a warranty that these or any sums of money will be expended during the contract period						
a	net cost of labour employed on the work valued on a daywork basis prior to the date of completion		Item	2500.00	2,500.00	
b	overheads and profit	15	%	2500.00	375.00	
c	net cost of materials used on a daywork basis prior to the date of completion		Item	2000.00	2,000.00	
d	overheads and profit	15	%	2000.00	300.00	
e	net cost of plant incurred on work valued on a daywork basis		Item	500.00	500.00	
f	overheads and profit	15	%	500.00	75.00	
Parry and Dawkin					To Collection £	5,750.00

		Qty	Unit	Rate	£	p
Collection						
Total from Page 1				£	23,000.00	
Total from Page 2				£	5,750.00	

Parry and Dawkin

Total for Bill £

28,750.00