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Proposed tree in soft landscape
Refer to planting schedule for species
& specification

SOFT LANDSCAPE KEY:
Existing trees and vegetaion to be retained
Retained and protected during construction
and landscaping works in accordance with
BS5837:2012 guidance.

Proposed specimen shrub planting
Refer to planting schedule for species
& specification

Proposed slate aggregate surface finish
to be laid over permeable geotextile
membrane

Proposed ornamental bark mulch surface finish
1m dia. ornamental bark mulch around all trees in grass
in accordance with BS8545 :2014 recommendations

Existing trees and vegetation to be removed
In order to facilitate the proposed
development.

Proposed Bio retention  turf
Refer to drawing 18634-McD-VL_L02-SUDS -
Hydro-planter Planting Plan

Proposed ornamental planting
Refer to plant schedule for species
& specification

Proposed close mown grass
to be cultivated turf

Proposed rain gardens
Refer to drawing 18634-McD-VL_L03 - Rain
Garden Planting Plan

Proposed aggregate surface finish

Proposed Mobilane Green Screen
to Architects Specifications

DRIVETHRU

DRIVETHRU

PFS PARKING

A  4  0  6  7   

R      
      

   i  
      

      
 v   

      
      

e    
      

     r
 

T

DRIVE THRU

DRIVE THRU

SN

EXIT

PARKING

PARKING

PARKING

NO ENTRY

DRIVETHRU

DRIVETHRU

DRIVE

THRU

PA
RK

ING

EX
IT

DK

DK

PLAY

SPACE

E11-003

DRIVE

THRU

13

141

2

3

4

5

6

7

8

9

10
11

12

15

16

17

18

19

20

21

22

23

24

25

DK

DK

DK

DK

DK

DK

McDonald's

Restaurant

NG100

DIM MYNEDIADALL
AN

PA
RC

IO

NO ENTRY

DIM MYNEDIAD

PARCIO

PARCIO

ALLAN

PARCIO

EV
BAY

EV
BAY

EV
BAY

SN

Note:1m dia of ornamental
bark mulch around tree stems in
grassland

Mobilane Green Screen
Pre-grown Hedera panels

Mobilane Green Screen
Pre-grown Hedera panels

1No. PaQ

15 No. LnM

80No. PtGC

0.6m high timber
knee rail fence

1.1m high CB fence
headlight screen

New timber faced
retaining wall

0.6m high timber
knee rail fence

RAIN GARDEN 4
Refer to Vector drawing
18634-McD-VL_L02
for planting details

RAIN GARDEN 3
Refer to Vector drawing
18634-McD-VL_L02
for planting details

RAIN GARDEN 1
Refer to Vector drawing
18634-McD-VL_L02
for planting details

2No. CbFF

1 No. PcT

18 No. DfmC

RAIN GARDEN 5
Refer to Vector drawing
18634-McD-VL_L03 for
planting details

35 No. Hr

RAIN GARDEN 2
Refer to vector drawing
18634-McD-VL_L02
for planting details

3No. Ms

3No. Cs

RAIN GARDEN 6
Refer to Vector drawing
18634-McD-VL_L03 for
planting details

1No. Bn

Existing tree screen cut back
to accommodate new totem

45No. VmA

95No. Hr

50No. PtGC

1 No. Al

3No. PYW

0.6m high timber
knee rail fence

1.2m Palisade
timber fence

0.6m high timber
knee rail fence

Existing vegetation
to be retained

Existing vegetation
to be removed

Existing armco safety
barrier retained
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NOTE:
SURROUNDING CONTEXTUAL BUILDINGS

AND INFORMATION ARE
BASED ON RECEIVED ORDNANCE

SURVEY DRAWINGS AND ARE SHOWN
FOR ILLUSTRATIVE PURPOSES ONLY.

ASSUMED SITE BOUNDARY IS
SUBJECT TO CONFIRMATION

General Notes:

All proposed tree locations are subject to co-ordination with drainage layout and
subject to modification depending on the location of underground services and
utilities. Drainage engineer to co-ordinate services layout in conjunction with the
landscape plan to avoid conflict as much as possible. Allowance to be made at
tender stage for the possible requirement for root barriers once the drainage
layout is confirmed, CA to be informed immediately once this is available.

SOFT LANDSCAPE SPECIFICATION NOTES

NOTE: All soft landscape works to be carried out in accordance with BS4428:1989.

SUBSOIL
Subsoil should be broken up to relieve compaction and aid drainage prior to topsoiling to the following
depths:
- For light and non cohesive subsoils: 300mm
- For stiff clay and cohesive subsoils: 450mm
Immediately before spreading topsoil, remove stones larger than 50mm.

TOPSOIL
Existing site won topsoil to be reused for soft landscape areas if sufficient quantities are available and
the topsoil meets the criteria for multipurpose topsoil as defined in table 1 of BS3882:2015 specification
for Topsoil.

If imported topsoil is required it is to be supplied and spread by the main contractor to the approval of
the Landscape contractor, in accordance with BS 3882 :2015. To be a natural sandy loam, of medium
texture, with a pH between 5.5 and 7.8, not more than slightly stony and free of pernicious weeds.
Subsoil to be well broken up prior to top-soiling to relieve compaction.  Topsoil depths should be:
Areas for Ornamental Shrub Planting: minimum 400mm
Areas for cultivated turf: minimum 150mm

CULTIVATION
Weeds to be prevented from seeding or becoming established by applying a suitable herbicide and
allowing the correct time to elapse, as directed by the manufacturer. Compacted soil to be broken up
to a depth of 100mm, with any stones, grass tufts or rubbish larger than 50mm in any direction to be
removed, leaving a regular and even surface. Suitable slow release fertiliser to be supplied and spread
@ 50g/m2 to all planted areas.

CLIMATIC CONDITIONS
Topsoiling should be carried out in the driest conditions possible – cultivation to be carried out when the
soil is moist, friable and not waterlogged or frozen. Topsoil should not be handled during or after heavy
rainfall or when it is wetter than the plastic limit as defined by BS 3882. Planting should not take place in
waterlogged conditions or when the ground is frozen.

SOIL AMELIORANT
Peat-free compost to be spread over ornamental shrub beds @ minimum 50mm depth prior to
cultivation.

TREES
All trees within shrub beds to be planted in separate pits in accordance with tree planting detail.
All plant material to comply with BS 3936 Part 1 :1992, be obtained from a nursery certified by the HTA
and transported to site in accordance with the HTA Plant Handling Guide: 1996. All trees to be planted
to the original root collar and secured in place with underground guying system in accordance with tree
planting detail. All trees to be fitted with aeration and irrigation system in accordance with tree planting
detail.

If the trees are to be planted outside of the planting season (late October - Late March) then
containerised stock to be used in lieu of root ball to the same specification-  allowance to be made for
this at tender stage if required once construction timetable is known and CA informed immediately.

PROPOSED ORNAMENTAL PLANTING
All plants to be positioned as shown on the drawing and to the density and specification noted in the
plant schedule.
Planting holes to be 150mm wider than the root spread, have the base ground thoroughly broken up
before planting and backfilled with peat free compost.
All shrubs to be equally spaced throughout the planting areas to the specified density in a staggered
arrangement unless otherwise noted in the planting schedule. 

GRASSED AREAS
Turf to be laid accordance with BS 3969:1998: Recommendations for Turf for general purposes and BS
4428-1989 General Landscape Operations.
Height of initial growth: 100mm
Height of first cut: 50mm
Height of growth: The height of growth must not exceed 100mm at any time.
Frequency: Cut as and when necessary to a height of 25mm, using a rotary mower and remove all
arisings.
Timing: When grass reaches scheduled height of maximum growth and is reasonably dry.
Application: At the time of each cut, trim all grass edges round the base of trees, manholes etc and
remove arisings. Sweep all adjoining hard areas clear of cuttings and remove.
Weeding: Keep the sward substantially free of broad leaved weeds by applying a suitable selective
herbicide.
Fertilizer: March application: 15:10:10 Spring turf fertilizer at 35g/m2.
               September application: 5:10:10 Autumn turf fertilizer at 50g/m2.

SUBSTITUTIONS:
Upon submission of evidence that certain materials, including plant materials, are not available at the
time of the landscape contract, the Landscape Contractor may be permitted to substitute other
materials and plants in exceptional circumstances during the contract with an agreed adjustment of
prices. 
All substitutions shall be of nearest equivalent species and variety to the original specified but shall be
subject to approval by the Landscape Architect before any change is made.

TIMES OF YEAR FOR PLANTING:
Soft landscape works to be carried out during the first possible planting periods following completion of
the building and associated engineering works to car park and access roads in accordance with the
times of year for planting notes below:

- Native and ornamental trees: During dormant winter period - Late October to late March (only if
planted   in the planting season otherwise containerised stock to be used).

- Bare root native transplants: During dormant winter period - Late October to April.
- Container grown ornamental and specimen shrubs: At any time if ground and weather conditions

are    favourable.

MULCH
75mm depth of 8-35mm ornamental bark mulch (peat-free) to be supplied and spread to all planting
areas. Finished mulch level to be installed and maintained at 25mm below any adjacent kerbs or paving
surfaces.

MAINTENANCE NOTES:

All planting areas to be maintained to a high standard by the contractor for 12 months after practical completion, to
ensure the landscape scheme is successful, and discourage decline of the area. 
Minimum frequency of maintenance visits:
December / January / February & March - 1no. visit each month
April to November  - 2No. visits each month.

Generally, during the first 12months:
- All planting beds to be re-firmed and kept weed free through hand weeding and application of an approved

herbicide where appropriate. 
- All litter to be picked and removed from landscape areas.
- Mulch to be topped up as required to maintain the specified thickness.
- The condition of all trees is to be regularly checked, with ties and stakes adjusted or replaced as necessary.
- Shrubs to be pruned at appropriate times of year for each species to promote healthy growth and desirable

ornamental features.
- Grass lawn area to be cut and maintained in accordance with specification note above.
- All arisings to be removed from site.
- Any defects or plant losses occurring during the first 12 months defects period to be replaced at the contractors

expense.
Following the initial 12 month establishment period the ongoing landscape management will be the responsibility of an
commercial landscape maintenance contractor under a landscape maintenance contract.

GENERAL WATERING
All soft landscaping to be subject to a watering regime which is absolutely essential to ensure the continued success of
the scheme, particularly during the initial 12 month establishment period.  The watering frequency should be as
necessary to ensure the continued thriving of all grass, hedges, trees and ornamental planting. During dry periods
minimum weekly visits should be made to the site to ensure the soil has not dried out and to action watering if necessary.
The soil should be checked for dryness using either a soil moisture sensor or by inserting a spade into the ground to a
depth of 300mm to observe the appearance of the soil.  If the soil is moist there is no need to water but if it is bone dry
then watering procedure should be carried out immediately.  Water supply should be from potable mains water or an
approved alternative.  The full depth of topsoil should be wet without loosening or damaging plants.  Any compacted
soil should be broken up sufficiently to allow water to reach the rootzone.

WATERING TREES
Trees to be watered in accordance with BS 8545-2014 Tree - From Nursery to Independence.
Trees should be watered via the installed irrigation / aeration pipes around the base of the trees stem in accordance
with the manufacturer's instructions to ensure the water reaches the roots of the tree. Below is a suggested watering
regime but this should be used as a guide only and may require modification in times of drought or flood, dependant on
the ground conditions at the time, which should be monitored as above:
· March - October: 20 litres to be poured into irrigation pipe twice a week (40 litres in total)

PLANTING SCHEDULES:

23/02/23   A NB ASUpdated landscape plan to coordinate with architects
plan - realigned SUDS to marry up with new entrance
layout

28/02/23   B NB ASUpdated landscape plan to coordinate with architects
plan - realigned Rain Garden - enable car access

02/03/23   C NB ASUpdated landscape plan to coordinate with architects
plan

03/08/23   D NB ASUpdated landscape plan to coordinate with Engineers
plan

18/10/23   E NB ASUpdated landscape plan to coordinate with architects
plan

Superseded


