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Vivara Pro Woodstone
house sparrow nest box
fixed to the at high level
within 3 months of works
completing.

Front elevation

Planning Finishes

. New external walls to have a render
finish painted white.

*  New flat roof to be grey single ply
membrane, with decking laid over.

. New external doors and windows & to
be white upvc.

. New rainwater goods to be white square
profile upvc

Job Title :-
Replacement garden room to rear of
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Note:- SCALE BAR 1:100 Gary Seymour
e This drawing is intended for the purposes indicated ; -
only. Drawing Services
e  All dimensions are approximate and should be checked 5 10 Client:-
on site, with discrepancies reported. Sally Singleton

Services searches to be obtained, prior to tendering or
works commencing on site.

Building Regulations to be contacted to check if an
application is required, and should advise the
contractor accordingly.

A Party Wall agreement may be required with
adjoining neighbours, prior to staring work.

CDM Regulations 2015 & Health and Safety at work
act 1974 apply.
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