
1      sales@fpmccann.co.uk 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

TATA STEEL, PORT TALBOT 

Date: 11/04/2025 

 Project Number: 203832 

Quotation Number: 412319 

Customer: Skanska UK 

 

 
Quote Created By: Kielan Devlin Bale 



FP McCann Ltd
Bullhurst Lane, Weston Underwood,
Derbyshire, DE6 4PH
T: 01335 361 269

sales@fpmccann.co.uk

Skanska UK
1 Hercules Way
Leavesden
Watford 
WD25 7GS         

For the attention of Andrew Collins

Dear Andrew,

Re: Tata Steel, Port Talbot

Precast Box Culvert
Precast Standard Headwall
Sub Total

Price above is NETT

Should you have any questions regarding our proposals, please do not hesitate to contact the undersigned.

Yours sincerely,  
For and on behalf of

FP McCann Ltd

Kielan Devlin Bale
Estimator

01335 361 269
kdevlinbale@fpmccann.co.uk

Company No. NI 013563 VAT Reg. No. GB245876664 Precast Concrete Solutions

E: 

Quote Summary

E: 

£177,500.00

We thank you for your recent enquiry for the supply of precast concrete and have the pleasure in submitting the 
following quotation for your consideration (please refer to full quote as this will include for all components and 
other items / extras if quoted):

T: 

£16,550.00
£194,050.00



Other Items / Extras

Quotation

Qty Unit Price Total
2 £190.00 £380.00

 Box Culvert: Flat Invert

Internal 
Width (mm)

Internal 
Height 

Unit Length 
(mm)

Approx Unit 
Weight (t)

Qty Unit Price

1800mm wide x 1800mm deep x 2m long

Total

£3,550.00 £177,500.001800 1800 2000 8.66 50

£2,444.00Total

Excluded

Description Qty Unit Price Total
XXLT1 to suit 1800mm wide x 1800mm high box culvert 2

£8,275.00 £16,550.00
RD36 Lifting Loops Included
Handrail Excluded
Basket Grate

Precast Standard Headwall

Extended Toe Excluded

7 £22.00 £154.00
28 £60.00 £1,680.00
2 £115.00 £230.00Plain ends in-lieu of joint

Jointing material - boxes of sealant (40x25mm - 4 no. 4m strips)
Jointing material - primer (5 litre tin)
Lifting clutches (7.5t to 10t Spherical Head) - non returnable
Description



Design Notes

Concrete Handling & Laying
Characteristic 28 Day Cube Strength: 55N/mm2 Bitumen strip to be used as sealant in joints
Concrete provides design Chemical Class 4 10mm gap to be left between joints

Units will have spigot and socket joint faces as standard
Reinforcement
Reinforcement (500B) to BS4449
Scheduling /cutting / bending to BS8666

Design & Manufacture
Live Load: LM1, LM2 & LM3 To BS EN 1991-2 
Depth of cover: Min 500mm / Max 1500mm
Design life: 120 years as BS8500 / SHW Series 1700 Vol.2
Exposure class: XD1 (Cover 30/40)
Manufactured to: BS EN 14844
Finish to joint faces: F1 / F3
Finish to internal & external faces: F2

These structures, upon receipt of order will be designed to following specification unless otherwise requested by 

 Box Culvert - 1800mm wide x 1800mm deep x 2m long
Invert: Flat Invert

Preliminary Sketch
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Drawing not to Scale



GWP CARBON FOOTPRINT
This quantifies a products contribution Project Tata Steel, Port Talbot
towards global warming. This is referred Declared Unit 1800mm wide x 1800mm deep x 2m long
to as carbon footprint, global warming Mass of Declared Unit (Tonnes) 8.66
potential  and also embodied carbon. GWP, A1-A3 (Tonnes.CO2.e) 1.3

STANDARDS MANUFACTURER DETAILS
These are ISO 14021 self-declared results Manufacturer Name FP McCann
calculated according to ISO 14040 and Address 3 Drumard Road, Konockloughrim
ISO 14044 standards. These results show Website www.fpmccann.co.uk
ISO 21930 / EN 15804 +A2. Place of Production Byley, Middlewich, Cheshire, UK

Period of Data 2024

SCOPE OF ASSESSMENT
The results have a cradle-to-gate scope,
comprising raw materials extraction and 
supply (A1), transport (A2) and
manufacturing (A3).

UNIT CARBON FOOTPRINT
Tonnes.CO2.e1.3



Estimator Notes

a)

Programme

a)
b)
c)

Delivery of Goods

a)

b)

c)  Any special requirements such as edge protection to be advised by the Client with suitable notice.
d)

e)

f)

g)

h)

Storage

a) Manufactured goods can be stored in our yard. Should delay occur in taking the units in accordance with the 
agreed programme charges will be made at a rate of £5 per tonne per week for storage, together with any 
additional handling costs associated.

FP McCann do not accept returned loads.

2. Scope of Works

Our quotation is based upon the information provided via email, client drawings and specifications.

A delivery programme will be agreed in consultation with the Client.
All lead times are subject to receipt of an official order.
All lead times are given in good faith, any delays outside of FP McCann's control may affect these lead times.

Delivery, unless otherwise agreed will be on articulated flatbed vehicles. All deliveries are to be offloaded by 
others. It is the customer’s responsibility to arrange for unloading to be carried out in a safe manner with 
consideration for all relevant legislation. If a specific requirement for a rigid vehicle (or any other special 
delivery vehicle) is necessary due to site conditions etc, this should be agreed with FP McCann prior to 
deliveries being arranged. A surcharge will apply.
Deliveries, unless otherwise previously agreed will be between 08:00 and 17:00 hours in summer months and 
08:00 and 16:00 in winter months, Monday to Friday inclusive. Should a specific window of delivery be required 
please contact FP McCann prior to deliveries being arranged and we will do our best to accommodate site 
requirements. Although it is stressed that delivery times cannot and are not guaranteed. Deliveries outside of 
these times will incur additional costs, based on specific site requirements.

48 hours minimum notice is required to arrange delivery schedules, FP McCann can provide a delivery 
sequence plan if required. Please also note that 1 full clear working days’ notice is required for cancellation of 
planned loads or charges will be levied.
The rates quoted and/or included herein are based on the assumption that all goods offered for delivery to site 
will be unloaded from the Company's delivery vehicle(s) and it/they will be released to continue its/their 
journey within one hour of arrival at the delivery site.
If the Company's delivery vehicle(s) is/are held or delayed on site beyond a period of one hour, a charge of £60 
per vehicle per hour of delay or part thereof will be applied.
The signature of the Customer’s representative on any delivery note will indicate the Customer’s confirmation 
of any times recorded thereon, and his acceptance of their use in calculation of the additional charges to be 
levied by the Company for the Customer’s failure to unload without undue delay.



General

a)

b)

c)
d)

e)

f) If the goods or part(s) thereof are available for delivery on the relevant dates and the customer postpones or 
delays delivery, the company reserves the right, without prejudice to any other right or remedy available to it 
and without further consent in writing, to invoice the customer and be paid in full for the value of affected 

This quotation is based upon the information provided at the time of enquiry. If any of the included design 
conditions have been assumed any variance in these may affect the final quoted price. A firm price will be 
forwarded upon receipt of a full design brief or AIP document.
Please note this quotation is not an offer capable of acceptance and any purported 'acceptance' of it does not 
give rise to a legally binding contract. Any contract subsequently entered into for the supply of goods will be 
subject to our standard Conditions of Sale (with technical assistance). VAT will be charged at the standard 
Supply of all goods will be dependent on customer(s) having adequate credit arrangements in place.
This quotation is subject to the volatile nature of steel reinforcement, energy and transportation costs and as 
such is only valid on the date of preparation. Any order placed on the basis of these prices may be subject to 
Upon receipt of a valid signed purchase order an order acknowledgement will be issued. This will be followed 
by production drawings for customer approval. Manufacture of any units can only be accurately planned after 
receipt of full written approval of our design submission. The dates for delivery of goods will then be indicated 
based on our available casting capacity and current workload at the time.
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