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Landscape Specification & Management Plan

PROGRAMME

All soft landscape works shall be implemented during the first planting season

post practical completion.

All bare-root stock is to be planted between November and March while trees are

still dormant.

Containerised stock can be planted at any time of year but not during very cold or

wet weather when the ground is likely to freeze or become waterlogged.

SOFT LANDSCAPE SPECIFICATION

Generally

All works shall be carried out in accordance with BS4428:1989, Code for General

Landscape Operations.

Clearance

Any significant clearance of vegetation shall take place between September and

March so as to avoid the bird nesting season.

Soil

Soil resources are easily damaged by being stripped or moved when wet.
Consequently, all topsoil should be stripped when dry (in the summer months) for re-

use in landscape areas.

Spread subsoil should be loosened/ripped after replacement to remove
compaction and maximise aeration and drainage. De-compaction to be
performed with a tined ripper pulled by an earth-mover or excavator, undertaken

when soils are sufficiently dry to be friable.




Landscape Specification & Management Plan

Fallow Cultivation

The contractor shall by cultivation or other approved means allow for suppressing all
weed growth on all areas which lie fallow whilst awaiting suitable weather or the

right season for planting or seeding.

Cultivation

On newly topsoiled areas or on undisturbed areas where depth of not less than
300mm of topsoil exists after clearing all vegetation, beds shall be dug by hand or
cultivated by machine to a minimum depth of 300mm breaking down all lumps and
leaving the surface level with a medium tilth. All weeds and debris shall be collected
and removed from site. No cultivation is to take place within the root protection

areas of retained trees.

Existing Grassland Over Proposed Trenching

Where cables are required to be laid underground. Existing turf is to be removed,

stored and reinstated as follows:

Turf Lifting
Do not attempt to lift turf during periods of heavy rain. Lift when the ground is dry

and firm.

Cut turf in to manageable Lengths, approximately 1m wide using a turf cutting

machine.

Lift the cut strips carefully, by hand, ensuring the grass roots remain intact to promote

re-growth.

Store lifted turf in neat stacks no higher than 1m. Storage area to be flat, well drained
and shaded.
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If turf is to be stored for more than 48 hours, cover with hessian to retain moisture.

Reinstatement

Backfill trench with retained soil and lightly consolidate with an approved roller.

Turf to be re-laid with broken joints, well butted up. Do not stretch turf.

For a working access planks are to be placed on previously laid turf. Do not walk on

prepared bed or newly laid turf.

To consolidate turf, firm lightly and evenly with wooden beaters as laying proceeds

to ensure full contact with the substrate. Do not use rollers.

Thoroughly water completed turf immediately after laying. Check by lifting a corner

of turf that water has penetrated to the soil below.

Prevent access to re-laid turf for grazing until fully re-established.

When the grass has grown 50mm high the areas will be lightly rolled in two directions

with a roller not exceeding 0.25 tonne.

Monitor turf for signs of dehydration or stress, and water regularly until the grass has

re-established itself.
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Nursery Stock

Where possible all native species planting stock shall be primarily sourced from
nurseries providing stock derived from local seed sources. In the eventuality of
insufficient availability, stock derived from seed sourced from Forestry Commission UK
seed provenance zone 303 in accordance with the Forest Reproductive Material
Regulations (2002) shall be used. Where plants from this zone aren’t available
materials from an adjacent zone shall be sourced. All native species planting stock

shall be of British provenance.

All stock must comply with BS3936 (Nursery Stock).

- Top growth shall be typical of the variety and well branched, except for

varieties normally grown with a single stem.

- Roots shall be in balance with the size of plant and sufficiently fibrous and

developed.

- All containers must be weed free.

- All plants must be fully hardened off prior to planting where protective

growing technigques have been used.

All root-balled and containerised tree stock to be supplied in accordance with
BS:8545:2014.
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Season

All trees, shrubs and ground cover plants shall be planted during suitable weather
between October and April. However, containerised material may be planted
between May and October. Planting of bare root stock shall be undertaken
between November and March while plants are still dormant. Planting shall not be

carried out when the ground is waterlogged, frozen or snow covered.

Planting Trees

Preparation of trees for planting: remove any ropes, wrappings, tree frames, etc.,
where used for protection of tree in transit and temporary storage. Remove any
dead, diseased or broken branches. Shorten any unusually long branches by one
third.

Tree pits must be no deeper than the root-ball so that the top surface of the root-ball
aligns with the soil surface, with mulch placed above, not so that mulch aligns with
the soil surface. The width of the planting hole opening should be twice root-ball

diameter with gently sloping, scarified sides, with an undisturbed base.

Tree pits to be backfilled with subsoil below 300mm. The final top 300mm to be
backfilled with topsoil. Backfill under and around rootballs in 150-250mm layers firmly
consolidated to eliminate air pockets. Make allowance for settlement in the

thickness of the final layer which should not be consolidated.

Watering: water whole area of the tree pits thoroughly upon completion of

backfiling but delay watering if there is risk of frost within 24 hours.

Mulch should be applied to 2m?2 where practicable, but tapered towards the base
of the stem, so that the root-ball surface receives a thin (1 inch) covering of mulch.
Mulch must be maintained for at least three years post planting and be a chipped

hardwood bark to Landscape Institute specifications.
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Native Hedgerow Planting

All planting stock shall be to British Standard 3936:1992. All existing grass and other
vegetation to a width of 1m along the line of the hedgerow shall be removed by an
appropriate method. Methods to include cutting of all surface vegetation and
scraping back/scarifying of turf followed by an application of a suitable non-residual
herbicide.

Hedgerow planting to be set out in double staggered rows 300mm apart with plants

at 450mm centers.

In locations where a depth of suitable rooting material (topsoil and subsoil) is present

to a minimum overall depth of 600mm plants are to be implemented as follows:

- Notch planted or planted into 400 x 400 x 400mm depth pits in a 600mm
width strip of cultivated existing ground. Slow release fertilizer shall be
incorporated.

In locations where a depth of suitable rooting material (topsoil and subsoil) is NOT

present plants are to be implemented as follows:

- plantinto a 400 x 400 x 400mm depth pitin a low hedge bank formed
from topsoil to BS:3882 over a 600mm width strip of cultivated existing
ground to make up an overall minimum depth of 600mm. Slow-release
fertilizer shall be incorporated.

OR

- Planted into a 400 x 400 x 400mm depth pit into a 600mm width
excavated trench providing an overall 600mm depth of suitable rooting
material of which minimum 400mm depth shall be pre-mixed 80%
topsoil/20% compost mixture. Topsoil shall be to BS:3882 consisting of

suitable material excavated on site, or imported material if not available.
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Planting pits to be backfiled with material excavated from strip/trench. Where
additional topsoil is available on site a low hedge bank shall be formed to maximize
suitable rooting material. A biodegradable mulch mat roll of 1m width shall be
pegged along the length of the hedge. Plants shall be planted through the mulch
mat. A layer of 75mm depth medium grade bark mulch shall be applied over the

mat.

Protective measures:

Rabbit guards: Proprietary plastic mesh guards to be fixed to individual 25mm square
section wooden stakes to be installed around each hedge plant to prevent damage

by rabbits and other rodents.

Woodland & Understorey Infill Planting

Standard & feathered trees within woodland planting to be planted in accordance with
Tree Pit Construction Detail 1 shown on TDA.3092.01.

Whips to be Notch planted.

Protective measures:

Each whip to be staked and protected with a proprietary rabbit guard




Landscape Specification & Management Plan

LANDSCAPE MANAGEMENT PLAN

Management Responsibilities

This document is intended to be used as the management plan for the site

in perpetuity.

Following the implementation of the landscape proposals, the management of
landscape areas at the site will be undertaken by a suitably qualified contractor to
be appointed by the site operator. The contractor will be expected to make site
visits, spread throughout the year to suit the season. All Management will be

undertaken in accordance with the specification contained herein.

Landscape Management Specification

All planted areas are to be maintained in a weed free condition and any newly
planted trees or shrubs which die, or are destroyed, within 5 years of practical
completion shall be replaced in the appropriate season with plants of the same

species.

The contractor shall eradicate weed growth within planted and seeded areas either
by manual, mechanical or chemical means. Perennial weeds must be treated with
glyphosate or another approved product. The use of residual herbicide is not

permitted.

All relevant Acts of Parliament and the manufacturer's instructions concerning the
handling, use and storage of chemicals must be followed at all times. Chemical
containers and other contaminated equipment must be cleared from the site after

each day’s work.
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Existing Trees
Existing trees to be assessed once annually by a suitably qualified arboricultural
consultant. Resulting works are to be undertaken in the best interest of the tree and

its long-term quality and value.

Existing Grassland Within Solar Development Boundary

Grassland is to be maintained through sheep grazing. Timings of grazing to be
arranged by the farmer / land owner as required to maintain a short sward, no
higher than 100mm.

Grazing to run between late March and the end of October.

The farmer will remain responsible for livestock welfare at all times.

Sheep to access the site via the northern access gate

Existing Grassland Outside Solar Development Boundary

This existing grassland is to be maintained with minimal intervention. The long-term

goals of management are to improve biodiversity and landscape value.

Grassland to be cut once annually in late July -August in a mosaic pattern with 70%

of the grassland to be cut in any given year. All arisings to be removed from site.

The remaining 30% to be left uncut. Each year the location of the uncut area is to be
rotated. Varying the location annually to avoid repeated disturbance of the same

ground.

Invasive scrub to be removed by hand on a 3-year cycle. Only remove scrub that

threatens grassland extent; retain the majority for shelter and diversity.

10
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Scrub to be removed between November and February to avoid potential

disturbance to breeding birds.

If sheep and cattle have potential access, protect grassland with stock-proof

fencing

Newly Planted Trees

All root-balled and containerised tree planting aftercare must be in accordance
with BS:8545:2014. Any necessary formative pruning to tree planting must be carried

out in accordance with BS: 3998:2010

Check stakes and ties and adjust to allow for growth and movement and replace
any broken or defective items. Stakes and ties for tree planting must be removed
after no more than three growing seasons. Any sockets at base of tree stems caused

by movements to be filled with fine soil.

Any dead twigs or water shoots occurring on the clear stems of newly planted trees

shall be removed and disposed of by the contractor.

Minor settlement of newly planted tree pits to be made good by topping up with

fine topsoil to grade in with surrounding levels.

For 24 months following practical completion all trees are to be watered at least 5
times during the growing season commencing in May, and thereafter as
appropriate, to thoroughly wet the tree pits throughout their full depth. In the third
and subsequent years trees should be watered during extended dry periods only

(March through to October).

11
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Hedgerow Planting

In the first year, the hedgerow is to be cut to approximately half its height in late Autumn.
In the following years, the hedgerow is to be cut once annually, outside of the bird

nesting season, to maintain a height of 1.8 metres.

Woodland Planting

Woodland to be allowed to mature for 3 years following implementation. In year four

understorey species are to be coppiced to maximise the variety of woodland habitat.

The individual trees within the buffers are to be selectively thinned on the same to favour

Oaks and superior specimens.

Coppicing and thinning to be undertaken in consultation with the local authority

ecologist

From year four, the woodland is to be inspected by a suitably qualified arboriculturist. The
arboriculturist is to report their findings and the required work programme to the LPA to

evidence pro-active management.
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Notes

Existing Trees

Inspection

Trees to be inspected once annually, whilst in leaf. Any
resulting works are to be undertaken in the best interest
of the tree and its long-term quality and value. Required
tree works are to be cross-referenced with the Tree
Assessment and Bat Activity Survey produced by
Wyndrush Wild Ecology. Consult directly with the local
authority ecologist prior to any works upon existing trees
identified as potential bat roosts

Existing Grass Within
Solar Development

Grazing

Grass within solar development boundary to be
maintained through sheep grazing. Grazing to run
between late March and the end of October. Grazing to
be arranged by the site operator with the local farmer,
who will remain responsible for livestock welfare at all
times. Sheep to access the site via the northern access

gate

Existing Grass Outside of
Solar Development

Cutting Regime

Grassland to be cut once annually in late July -August in
a mosaic pattern with 70% of the grassland to be cut in
any given year. All arisings to be removed from site.

The remaining 30% to be left uncut. Each year the
location of the uncut area is to be rotated. Varying the
location annually to avoid repeated disturbance of the
same ground.

Invasive scrub to be removed by hand on a 3-year cycle.
Only remove scrub that threatens grassland extent;
retain the majority for shelter and diversity.

Scrub to be removed between November and February
to avoid potential disturbance to breeding birds

Tree Planting

Watering

For 24 months following practical completion trees to be
watered at least 5 times during growing season
commencing in May, and thereafter, as appropriate, to
thoroughly wet the tree pits through to their full depth. In
the third and subsequent years trees are to be watered
during extended dry periods only (March - October)

Annual Formative Pruning

Remove dead, diseased and crossing stems within the
tree canopy to maintain and open shape with outward
facing stems. Maintain a clear stem height of 1.8m

Fertiliser Application

Annual application of slow release fertiliser with
balanced nutrients.

Checking of Tree
Ties/Skates/Refirming

Check tree ties and stakes during monthly site
inspections. Adjust ties to accommodate new growth,
refix if loosened. Check tree stakes and replace where
necessary. Straighten and firm in any loosened by wind
rock.

Weed Control

Maintain a 1m diameter weed free area around each
tree using a non-residual herbicide applied twice a year.

Removal of Tree Stakes

Stakes and ties must be removed no later than 3
growing seasons. Any Sockets at the base of tree stems
to be infilled with fine soils

Replacement Planting

Replace dead and missing trees or trees damaged and
likely to have a compromised long term life expectancy.
Replacement planting to match existing species to be
planted in next available planting season.

Native Hedgerow

Planting

Watering Water hedgerows in order to ensure establishment.
Variable requirement during the spring and summer
season subject to weather conditions.

Refirming/Shrub Shelters Straighten and firm any plants/stakes/shrub shelters to

prevent damage to plants. Replace any damaged or
missing shelters.

Cutting (year one)

Cut hedge to half its height

Cutting (year two onwards)

Cut hedge to maintian a height of 1.8m

Replacement Planting

Replace dead and missing plants or plants damaged
and likely to have a compromised long term life
expectancy. Replacement planting to match existing
species to be planted in next available planting season.

Woodland Planting
Weed control Weed shrub beds during site visits using hand tools
Litter Picking
Clear all understorey beds of litter and remove from site
Checking of Check rabbit guards during site inspections and
guards/Refirming staighten as required. Straighten and firm in plants as
required
Year 4 Coppicing / In year four, understorey species are to be coppiced to
Thinning maximise the variety of woodland habitat.

The individual trees within the buffers are to be
selectively thinned to favour Oaks and superior
specimens

Arboricultural Survey /
Monitoring

From year four onwards, the woodland is to be
inspected by a suitably qualified arboriculturist. The
arboriculturist is to report their findings and the required
work programme to the LPA to evidence pro-active
management

Replacement Planting

Replace dead and missing plants or plants damaged
and likely to have a compromised long term life
expectancy. Replacement planting to match existing
species to be planted in next available planting season.
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